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SUMMARY OF RECOMMENDATIONS

Sale number: 14304
Facts ID: 1716032015

The following lists the major recommendations and results of the appraisal.

Net Volume (Cruise report):

ES Sawtimber 575.76 CCF

ESD Sawtimber 320.44 CCF

TF Sawtimber 26.50 CCF

POL 7.22 CCF
Total Volume 929.92 CCF
Net Volume (Appraised and Contract):

Live & Dead ES & Other Sawtimber 923 CCF

Live & Dead ES & Other POL 7 CCF
Total Volume 930 CCF
Quadratic Mean DBH (Sawtimber) = 14.5 inches
Quadratic Mean DBH (POL) = 6.6 inches
Quadratic Mean DBH (Sale as a whole) = 14.1 inches

Net Acres = 106 acres Group Selection/Individual Tree Selection (ITM)
Gross Acres within Sale Area Boundary = 238 ac

Advertised Rates:

Live & Dead ES & Other Conifer Sawtimber ~ $18.96

Live ES & Other Conifer POL $1.00

Specified Road Construct & Reconstruction = $0.00
Required Deposits:

Slash Deposits  $2.31
Surface Rock Replacement Deposit: $0.00

KV Collections:
Essential KV = $0
Total KV Collections at advertised rate = $14,000 (Includes OH)

Contract Period is 2 years. Termination Date = November 30, 2017
Normal Operating Season = July 15 — October 31



DESCRIPTION

A

Location

The Skyway Salvage Sale is located approximately 20 air miles north of Delta, Colorado.
The legal location is; T. 11 S., R. 96 W., Section 36, and T. 11 S., R. 95 W., Section 31, 6
Principle Meridian, Mesa County, Colorado. The sum acreage of the cutting units is
approximately 104 acres ITM in a gross sale area of 238 acres.

Land Status

All harvest units are on National Forest System lands.

Basis for Selecting Area

The Skyway Salvage Sale has been identified as a stand with a high population of spruce
beetle infestation. The Skyway Salvage Sale was analyzed in the Grand Valley Spruce
Beetle and Sudden Aspen Decline Management EA. A Decision Notice was signed by the
District Ranger on 12/08/2011.

. Transportation Routes and Appraisal Points

Sawtimber and POL will be appraised to Montrose, Colorado.

CONDITIONS OF SALE

A. Planned Cutting Method

All units are to receive group selection with salvage and sanitation harvest to remove spruce
beetle infested trees and windthrow to decrease the potential for the rapid increase in
Engelmann spruce beetle population. Salvage harvest will be conducted in conjunction with
group selection. Both POL and sawtimber are to be cut in the unit.

Sale Area Improvement Needs (SAI)

See the SAI Plan on Form FS-2400-50 and KV Plan Narrative for information.

Slash Treatment

See the Brush Disposal Treatment Plan FS-2400-62 and the mitigation section below for
slash deposal details.



Design Criteria

The following design criteria, mitigation measures and monitoring requirements are listed in the Grand
Valley Spruce Beetle and Sudden Aspen Decline Treatment Decision Notice and repeated here. Some
design criteria are developed by resource specialists to address specific issues related to the proposed
activities on the Grand Valley District.

Air Quality
Any potential burning would be conducted in a manner that complies with State of Colorado air
quality guidelines.

Response: The Forest Service will be responsible for any burning and not the timber sale Purchaser.
The Fire Management Officer will be required to obtain necessary smoke permits prior to burning.

Cultural Resources
Cultural resource surveys will occur prior to project implementation (see programmatic agreement,
Grand Valley Spruce Beetle and SAD EA Project Record, Grand Valley Ranger District office).

Response: Adequate cultural resource surveys have been performed in accordance with the National
Historical Preservation Act. There are no cultural resource sites identified in the project area.

If any new cultural resource sites are discovered during implementation, project activities would stop
and the archeologist would be contacted immediately. The archeologist would evaluate the site and
determine how the site would be protected.

Response: B6.24 — Protection Measures Needed for Plants, Animals, Cultural Resources, and Cave
Resources and B8.33 — Contract Suspension and Modifications meet this requirement.

Activities involving hazardous tree removal, grapple piling, mechanical treatment, skid trails and
landing areas: For all cultural resource sites located during the field inventory or previously known,
no mechanical treatment will occur within the site boundary plus a 50 foot buffer around the site. If
treatment is necessary, these sites and the 50 foot buffer will be hand treated to remove hazard trees
and accumulated fuel build up, per Stipulation 5.B.b. ii and Stipulation 6.a and6 .b, Standard
Treatments for Historic Properties, in the 2010 Programmatic Agreement for Bark Beetle, Hazardous
Fuel and Tree Reduction Programs (Grand Valley Spruce Beetle and Sudden Aspen Decline
Treatments EA project record, Grand Valley Ranger District office).

Response: Adequate cultural resource surveys have been performed in accordance with the National
Historical Preservation Act. There are no cultural resource sites identified in the project area.

Activities involving temporary road construction and skid trails: For all cultural resource sites located
during the field inventory or previously known, a 50 foot buffer around the site will be established.
The road control line will be moved to avoid the site and the 50 foot buffer area. If the construction
cannot physically be relocated and there is the potential for unidentified buried cultural remains, the
construction activities in the area will be monitored by an archaeologist.

Response: Adequate cultural resource surveys have been performed in accordance with the National
Historical Preservation Act. There are no cultural resource sites identified in the project area.



Fuels
Logging slash would be lopped and scattered to a depth of no more than 2 feet in most areas. Some
areas may have wildlife piles taller than 2 feet, if KV funding is available.

Response: C6.7# - Slash Treatment, provides a table of Purchasers responsibility. There or no KV
funds available for wildlife piles.

Sites used as log deck landings may accumulate a larger amount of fuel than the surrounding sale
areas. This material is normally piled and burned or chipped as necessary (See silviculture design
criteria).

Response: C6.7# - Slash Treatment, provides requirement for slash piles and landings. The Brush
Disposal plan includes burning of the piles by the Forest Service.

The area may be opened as a fuel wood gathering site once the logging activity is completed. This
activity would target wood debris in the 3” to 9” fuel category which contributes a high percentage of
the overall fuel load within this post harvest fuel type (FM 11).

Response: This may be accomplished with commercial use fuel wood permits once the sale is
closed. There will not be access to the sale area.

Temporary skid trails and haul roads would aid in breaking up the horizontal continuity of the fuel
bed. If necessary, the road corridor could be treated by removing slash and brush thereby creating
buffer strips throughout the sale area.

Response: C5.34# - Obliteration of Temporary Roads, Skid Trails and Landings requires scattered
material to be present on the entire length of the temporary road.

Noxious Weeds
Prior to entering the National Forest, all off-road logging equipment, machinery and vehicles would
be cleaned to remove any plant material that that may have become attached to the vehicles. These
vehicles would be inspected by a Forest Service administrator prior to entering the sale area.

Response: B6.35 — Equipment Cleaning is included into the contract and meets these requirements.

All seed and materials used for re-vegetation and reclamation (straw, mulches, matting, etc.) would
be approved by the Forest Service and certified weed-free only.

Response: C6.601# - Erosion Control Seeding and C6.602# - Protection of Disturbed Areas from
Establishment of Noxious Weed is included in the contract. The following list displays the
recommended seed mixture for this area. Appropriate substitution can be made and are at the
discretion of the rangeland management specialist based on availability at the time the seed is to be
purchased.

Slender wheatgrass 3 Ibs./acre
Mountain brome 5 Ibs./acre
Thickspike wheatgrass 3 Ibs./acre
Canby bluegrass 3 Ibs./acre
Blue wildrye 5 Ibs./acre



Other Facilities and Special Uses
Timber harvesting activities would be conducted in such a manner as to protect fences, ditches,
structures, and other facilities within the analysis area.

Response: B6.22 — Protection of Improvements and B6.221 — Protection of Improvements not
Owned by Forest Service meet this requirement. Improvements to be protected will be designated on
the Sale Area Map.

The Forest Service would ensure that private property boundary lines are located and/or marked.
Response: This sale is not associated with private land.

In order to identify the locations of specific use facilities and concerns the permittees themselves
might have concerning the harvesting activities, the Forest Service would coordinate with those
permittees early in the process once a specific timber sale area is identified.

Response: This sale was scoped for permittees and others that may have concerns. There were no
issues on this sale.

Range
All existing structural range improvements would be protected during timber sale activities.

Response: B6.22 — Protection of Improvements and B6.221 — Protection of Improvements not
Owned by Forest Service meet this requirement. Improvements to be protected will be designated on
the Sale Area Map.

Structural range improvements would be immediately repaired by the timber sale operator, to Forest
Service standards, if damage occurs due to timber sale activity. Damage to cattleguards on access
roads outside the sale area boundary would be included when it is determined to have been caused by
timber sale activities.

Response: B6.22 — Protection of Improvements and B6.221 — Protection of Improvements not
Owned by Forest Service meet this requirement. Improvements to be protected will be designated on
the Sale Area Map.

During the grazing season (varies from 5/15 — 11/15, depending on allotment and location), gates in
existing fences between pastures or allotments would be kept closed during timber sale activities. If
new gates are required in existing fences as a result of timber sale activities, the timber sale operator
would install a temporary gate or cattleguard at the appropriate location.

Response: This is not applicable to this sale. There are no cattleguards or fences.
The Timber Sale Administrator would provide periodic updates to the Grand Valley District
Rangeland Management Staff during the grazing season on all timber sale operation activities that

could affect management of the grazing allotment.

Response: This is the responsibility of the Sale Administrator to contact the Rangeland Management
Staff.

Temporary fencing would be implemented as necessary to protect aspen regeneration from grazing.



Response: This is not applicable to this sale.

Recreation
Temporary roads, which overlay designated cross-country ski trails, OHV / ATV trails, bike trail, or
hiking trails, would not be obliterated across the entire width of the road. The width of the temporary
road would be obliterated to the width of the trail prior to logging operations. The trail corridor
would be free of slash and debris. Temporary roads, which use an existing obliterated road, would be
obliterated to the condition prior to logging operations.

Response: C5.344# - Obliteration of Temporary Roads, Skid Trails and Landings includes a table that
specifies closure methods and type of facilities. Designated cross-country ski trails and water user
routes will be shown on the Sale Area Map. B6.22 — Protection of Improvements also meet this
requirement.

During snowplowing operations, the timber purchaser would leave no less than four inches of snow
on the roads and would provide a smooth travel surface. Roads would be plowed wide enough so that
snowmobiles and log trucks can pass or turnouts would be plowed open. When snowplowing creates
berms along designated snowmobile trails or at the junctions of designated snowmaobile trails, the
purchaser would remove the berms so that snowmobile riders can safely enter and exit trails.

Response: C5.36# - Snow Removal is included in the contract.

Winter operations would not occur in designated ski areas from November 15th - May 15",

Response: C6.312# — Sale Operation Restrictions is included in the contract with this mitigation.
Silviculture

Skid trail and landing locations will be located to avoid advanced regeneration to the greatest extent

possible; however it is inevitable that some advanced regeneration will be lost from harvesting

activities. This will be kept to a minimum by wider skid trail spacing and also by the silviculturist

and wildlife biologist working with Forest Service Representative (FSR) to conserve as much natural

regeneration as possible. Harvesting equipment operating off trails will be instructed to avoid natural

regeneration and the FSR and silviculturist will continually evaluate this to assure compliance.

Response: Advanced regeneration is protected under B6.32 — Protection of Residual Trees and B6.42
— Skidding and Yarding.

Within group selection harvest units, slash would be scattered or piled so that at least 60 percent of
the ground surface is covered by slash to promote establishment of natural regeneration.

Response: C6.7# - Slash Treatment, provides a table of Purchasers responsibilities.

Slash in group selection units should be no deeper than approximately two feet.

Response: C6.7# - Slash Treatment, provides a table of Purchasers responsibilities.

No more than 25% of the group selection unit covered with slash should be characterized as a
“continuous” mat of fine slashed materials (foliage, small diameter branches) where germination and

seedling establishment would be compromised.

Response: C6.7# - Slash Treatment, provides a table of Purchasers responsibilities.



Groups would be no larger than 2 acres and designed in such a way to reduce the potential for
windthrow.

Response: Groups were designated within the harvest units that meet the criteria. Each group was
plotted with GPS to determine acreage. Groups vary between .25 acres to 2 acres.

Scarification should occur on approximately 40% of the ground within a harvested group to promote
regeneration. This would generally occur as an outcome of harvesting equipment operating in the
group selection openings; however if operations occur in deep snow or frozen conditions, the operator
or the Forest Service (with employees or contract crews) will return to these sites to complete
scarification operations.

Response: This is included in the KV plan for site preparation if determined that harvest operations
were not adequate.

Skid trails shall not be located within group selection openings.

Response: C6.42# - Skidding and Yarding (Special Objectives) is included in the contract. The
location of skid trails and landings shall be agreed upon prior to construction through B6.422 —
Landings and Skid Trails.

Skid trail spacing shall be no less than 75 feet apart, except where they converge at landings.

Response: C6.42# - Skidding and Yarding (Special Objectives) is included in the contract. The
location of skid trails and landings shall be agreed upon prior to construction through B6.422 —
Landings and Skid Trails.

If wild game are found to be adversely affecting aspen regeneration, big game repellant (BGR) would
be applied to reduce damage.

Response: This is not applicable to this sale.

Snag Habitat and Down Woody Debris
Maintain 90 to 225 snags per 100 acres, 10 inches in diameter at breast height (dbh) or greater (where
biologically feasible). Snags would be maintained away from structures, roads and trails so that they
do not create safety hazards to the public.

Response: Snags are maintained in the stand matrix rather than within groups. Snag levels will be
met from older dead spruce and dead fir.

Prior to beginning project activities, survey for and mark as wildlife-leave trees those snags
containing nest cavities and other signs of wildlife use. Maintain 10 to 20 tons of logs and other
downed woody material per acre, where it exists, for species dependant on this material.

Response: Wildlife trees were marked during implementation. The timber sale administrator and
wildlife biologist will need to monitor for wildlife trees when logging activities begin. The sale
administrator will monitor tons of downed woody material per acre.



Soil and Water
The guidelines described in the Rocky Mountain Region Forest Service Handbook 2509.25
“Watershed Conservation Practices Handbook” ((WCPH), or other superseding direction) would be
the basis for design of watershed protection measures (BMP’s).

Response: These guidelines were used during the implementation of layout and marking of the sale.

During preparation of individual contracts or sales; stream courses, wetlands, and riparian areas
would be identified and designated for protection on area maps; and if needed, appropriate water
influence zone (WIZ) boundaries and prescriptions developed to protect or enhance stream health,
riparian, or wetland conditions.

Response: B1.0 — Sale Area Map, requires these features to be shown on the sale area map. Most
wetlands and riparian areas were excluded with in the sale during layout. Group locations were placed
with adequate buffers from wetlands and riparian areas.

Ground disturbance would be minimized to the extent possible within the water influence zone
(WI12Z). At least one end of the log would be suspended during skidding and skid trails would not be
located within 50 feet of any stream or wetland.

Response: All wetlands have been buffered 50 feet or more for no harvesting in these areas.

Temporary road alignments would be reviewed and appropriate BMP’s identified prior to
construction or reconstruction.

Response: B5.1 — Authorization is included in the contract.

Structures required for temporary road crossings of channels shall be designed to prevent the
restriction of expected flows, would be removed prior to snowmelt high flows, and permanently
removed during obliteration.

Response: B6.3 — Temporary Roads requires the purchaser to place water bars, rolling dips, or ditch
relief pipes as directed by the Forest Service. C6.6# - Erosion Prevention and Control requires the
purchaser to construct cross ditches for road runoff and take other reasonable measures needed to
prevent soil erosion and silt runoff. C5.34# - Obliteration of Temporary Roads is included in the
contract.

Temporary roads and log landings would be de-compacted and seeded at the close of operations to
facilitate infiltration.

Response: C5.344# - Obliteration of Temporary Roads, Skid trails and landings requires the purchaser
to meet this criteria. C6.601# - Erosion Control, specifies seed of skid trails and landings.

During the preparation of individual sales, wetlands, riparian areas, and poorly or very poorly drained
soils found in valley floor or topographic depressions (soil type 127) would be identified and
appropriate water influence zone (WIZ) boundaries and prescriptions developed to protect the
wetland and riparian related resources.

Response: Wetlands, riparian areas, and poorly or very poorly drained soils found in valley floor or
topographic depressions (soil type 127) were inventoried for this sale. Wetlands and riparian areas
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were identified and included on the Sale Area Map as protected. Adequate buffers were implemented
during layout and marking.

Operation of heavy equipment associated with timber harvest activities and mechanical fuels
treatments would avoid wet soil types and wetlands.

Response: All wetlands and wet soil types have been buffered 50 feet or more for no harvesting in
these areas during layout.

All perennial and intermittent streams, lakes, reservoirs, designated wetlands, and wet soil types
would be shown on the sale area map. Designated main skid trails would be required in units that are
associated for each tractor harvest unit to minimize the area subject to soil disturbance. The area
detrimentally impacted by tractor yarding would be limited to less than 15 percent of each cutting
unit.

Response: B1.0 — Sale Area Map requires these to be included on the sale area map. The sale
administrator will utilize B6.422 — Landings and Skid Trails to control the approval of skid trails and
landings located in accordance with these design criteria. B6.4 — Conduct of Logging and B6.6 —
Erosion Prevention and Control will also fulfill these requirements.

A special management zone extending up to a total of 300 feet may be established around functioning
fens. The extent of this zone would be determined and documented during road location and unit
layout.

Response: This does not apply to this sale. There are no fens within the sale.

Slash Treatment Operations
Opportunities for biomass harvesting may result in removal of most logging debris, however the
Forest Plan minimum of 10 tons of residual biomass would be required to maintain soil productivity.

Response: The sale administrator will monitor tons of downed woody material per acre.

Spruce Beetle Prevention and Treatment (Control)
Within all treatment units: In order to prevent population increases in Engelmann spruce beetle,
felled spruce shall be removed from the sale area by no later than October 31 of the year following
felling.

Response: C6.46 — Conduct of Logging (Spruce Beetle Trap Areas) and C6.47 — Conduct of Logging
(In Other Than Engelmann Spruce Beetle Trap Areas) is included in the timber sale contract.

All unutilized spruce material, 7 (seven) inches or larger in large end diameter, 8 (eight) feet or more
in length, and with 50% (fifty percent) or more tight bark, shall be yarded to landings or other
locations agreed to in writing and piled so that it can be burned by Forest Service within one year of
the timber being cut. Unutilized spruce material 8 (eight) inches or larger in large end diameter, with
50% (fifty percent) or more tight bark, and less than 8 (eight) feet in length, shall be either (1) piled at
landings; (2) bucked to 18 (eighteen) inches or shorter lengths, or (3) have the bark peeled on two
sides.

Response: C6.7# - Slash Treatment, provides a table of Purchasers Responsibility.
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At the landing, cull spruce logs exceeding 7 (seven) inches large end diameter with 50% (fifty
percent) or more tight bark, and part to all of the other slash accumulated at landings, shall be piled.
Piled logs exceeding 8 (eight) inches large end diameter shall be bucked into lengths no greater than 5
(five) feet long.

Response: C6.7# - Slash Treatment, provides a table of Purchasers Responsibility.
Units of a sale with high amounts of wind thrown spruce trees will be a priority for removal.
Response: There is only one unit in this sale.

Designated spruce trees (trap trees) would generally consist of those trees designated to be cut under
the silvicultural prescription or cleared for landings, road right-of-ways or skid trails. Trap trees
would be removed preferably before October 31 of the following year, but no later than June 30 of the
second year.

Response: C6.46 — Conduct of Logging (Spruce Beetle Trap Areas) requires the purchaser to fall
trees to serve as trap trees as designated by the Sale Administrator.

Travel Management and Roads
Road maintenance of National Forest System Roads (NFSR) would be maintained by the Purchaser
commensurate with use. This would include a deposit for surface rock replacement (gravel) on roads
with a gravel surface and deposit for asphalt repair at a minimum if asphalt roads are being used for
haul. Existing NFSRs currently open for use would also receive pre-haul maintenance depending
upon on their condition and the needs of the project. Pre-haul maintenance would not include road
reconstruction or repairs of an extraordinary nature but would include maintenance of drainage
structures, grading the road surface, corrections to cut/fill failures, etc.

Response: B5.3 — Road Maintenance, C5.31# - Road Maintenance Requirements and C5.32# - Road
Maintenance Deposit Schedule will meet this requirement.

All temporary road locations would be designed to minimize erosion by avoiding excessive grades
(more than 12 percent) for long stretches (more than 200 feet).

Response: The sale administrator will monitor these design criteria and agree to road locations prior
to construction (B5.1 — Authorization and C6.6# - Erosion Prevention and Control).

Temporary roads would be closed to public use by a closure order and signs during the life of the
timber sale. Gates or barricades would be used at junctions of these roads with roads open to public
use.

Response: Signs will be located within the parking area notifying public of timber sale and
authorized vehicles only.

Timber sale purchasers would be required to develop and implement a specific Traffic Control Plan
prior to commencing timber sale operations. The Traffic Control Plan would be approved by the
timber sale administrator. (standard timber sale contract provision)

Response: This is a standard contract provision, B6.33 — Safety
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Timber sale purchasers would be required to furnish, install and maintain all temporary traffic
controls that provide Forest users with adequate warning of hazardous or potentially hazardous
conditions associated with timber sale activities. (standard timber sale contract provision)
Response: This is a standard contract provision, B6.33 — Safety

During periods of log haul, flaggers may be required as necessary at any intersections where log
trucks are entering high traffic roads.

Response: Flaggers will be required entering onto Hwy 65. This is included in B6.33 - Safety

Wildlife / Fisheries
Advanced regeneration would be maintained, as much as possible, in all treatment units, to provide
foraging habitat for lynx.

Response: Advanced regeneration is protected under B6.32 — Protection of Residual Trees and
B6.42 — Skidding and Yarding.

On-going surveys for amphibians and raptors (particularly northern goshawk and boreal owl) would
be conducted prior to treatment operations, to determine locations of individuals or populations of
these species and allow for the implementation of mitigation measures as appropriate.

Response: The District Wildlife Biologist will be responsible for surveys. B6.24 — Protection
Measures Needed for Plants, Animals, Cultural Resources, and Cave Resources protects for
“additional areas, resources, or members of species” discovered during Purchasers operations.

Created openings in group selection harvest units would be less than 2 tree lengths in width to provide
special habitat requirements for some species.

Response: Groups were laid out during implementation to meet this requirement.

No activities shall be allowed within ¥ mile of an active northern goshawk nest from March 1 to July
31 if they would cause nesting failure or abandonment (Forest Plan standard and guideline) For the
purposes of this project, the boreal owl shall also have a ¥2-mile buffer placed around all active nests
until the young have fledged or until the Wildlife Biologist determines that the activities would not
disturb the nest and nesting pair.

Response: No goshawk or boreal owl nests have been found in the sale area. B6.24 and B8.33
provides for protection of “additional areas, resources, or members of species” discovered during
Purchasers operations. The sale administrator and wildlife biologist will coordinate during the sale to
ensure surveys are conducted as required.

Wet areas (seeps, ponds, and springs) within harvest units would be avoided by leaving small islands
of leave trees to prevent disturbance of these areas.

Response: This design criteria was included in the silvicultrural marking guide and implemented
during marking. All wetlands have been buffered 50 feet or more for no harvesting in these areas.

Adjacent to fish-bearing streams or fish-bearing lakes: no commercial removal of standing trees
would be permitted within 50 feet of reservoirs, natural lakes, perennial and intermittent streams in
order to provide future recruitment of course woody debris; maintain stream or lakeside shading; and
minimize wind throw potential.
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Response: This is not applicable to this sale. There are not fish-bearing streams or lakes adjacent to
the sale.

Project Implementation Monitoring

Implementation of the Grand Valley Spruce Beetle and Sudden Aspen Decline Treatments would be
completed and monitored by qualified Forest Service personnel such as silviculturists, timber sale
administrators, engineering representatives, pre-sale foresters, timber sale preparation crews, hydrologists,
soil scientists, and wildlife biologists. Implementation would be documented in such reports as stand
prescriptions, marking guides, marking checks, cruise designs, appraisal and contract reports, timber sale
administration inspection reports, wildlife survey reports, site-visit reports, and project design checklists.
The District Ranger would review and approve project development after completion of each major step
of implementation (i.e. complete certification reports for timber sale gates 1 to 4).

Specific project implementation monitoring includes:
The timber sale administrator would monitor timber sale contracts and enforce contract provisions to
protect resources in the sale area from adverse impacts, according to Forest Service policy.

Response: This is a standard operating procedure.

The timber sale administrator would locate and monitor temporary road locations, road drainage, and
containment of sediment. Inspections would be ongoing during road construction; and road
maintenance and erosion control monitoring would continue throughout the life of timber sale
contract, according to Forest Service policy.

Response: This is a standard operating procedure.

The rangeland management specialist would monitor disturbed areas, such as roads, landings, and
skid trails for at least two years for noxious weeds, after the disturbance occurred, which would
include one inspection per year near the end of the growing season.

Response: This is incorporated in the KV plan.

Regeneration success would be monitored in treatment units. First, third, and fifth year regeneration
surveys would be conducted by the timber staff, as required by Forest Service policy. If it is
concluded that additional cultural treatments are required, these treatments would be scheduled by the
silviculturist.

Response: This is incorporated in the KV plan.

The hydrologist will monitor fens and wetlands, if applicable to a specific treatment area. Inspections
would occur yearly during operations, and yearly (for two years) after operations are completed.

Response: This is the responsibility of the hydrologist. There are no wetlands or fens on the sale.

Sale Area Improvement

The Knutson-Vandenberg Act (P.L. 71-319) provides for the use of excess timber sale receipts (KV
funds) to conduct sale area improvement work, including wildlife habitat enhancement. Utilizing this
potential funding source, the following activities are proposed:
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Regeneration surveys, appropriate planting of nursery stock in harvest units, or site preparation will be
funded by KV collections. If additional cultural treatments (electric fencing, big-game repellent, etc)
were determined to be necessary, KV funds could also be used to complete these activities.

Response: The KV plan includes required activities for this sale.

Timber sale area will be surveyed for two years for noxious weeds. Chemical, biological, cultural, and
mechanical techniques will be used, as appropriate, to control populations of noxious weeds during this
time period.

Response: Weed treatments are included in the KV plan.

Manipulations and placement of logging slash using seasonal or contractors may be done to enhance
wildlife habitat.

Response: This is included in the KV plan.
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CRUISE VOLUMES

This sale was laid out in 2013 and cruised in the summer of 2013. This was sampled using the 3P sample
tree cruise method with one sampling strata. Field data was entered and processed using the U.S Forest
software NATCRS, Version 10.10.2012.

This is a scaled sale estimated to have a value of $82, 000; therefore, the maximum sampling error for this
sale as a whole is 20% or lower. This information can be found in Chapter 40 of the Timber Cruising
Handbook (2409.12). The combined sampling error for this cruise is 16.63% (NATCRS DSL1 report).
The actual sale value is approximately $23,000 with an allowable error of +/- 30%.

This Sale does not require a check cruise.

The final processing run was made 9/12/2014. NATCRS cruise report B1 shows the following net
volumes:

Species Product Net Vol (CCF) # trees QMD Net bf/cf ratio

ES Live 575.76 2147 13.2 4.89
Sawtimber

ESD Dead 320.44 1283 17.8 5.19
Sawtimber

TF Live 26.50 218 13.4 4.58
Sawtimber

POL POL 7.22 232 6.6 4.0

A. Cruise Volume Summary and Contract Volume Calculations

See the following worksheet computations for calculations of (A2) Appraised Volumes. Use of the TIM
system creates a few CCF differences from the cruise results because TIM rounds before aggregating
volumes. POL is grouped as Live & Dead ES & O POL (Reference FSH 2409.22, 06.6).

Volume Worksheet Computations

Sawlog and POL Volume (CCF)
Species ES TF POL Total
Cruised Gross Volume from NATCRS B1 | 1107.50 29.13 7.22 1143.85
Net Volume from NATCRS 896.20 26.50 7.22 929.92
Difference 211.30 2.63 0 213.93
Total Defect 1/ 19.08% 9.03% 0 18.70%
[1-Defect] [.8092] [.9097] [0] [.8130]

1/Report B1 truncates the defect. Decimal places are calculated by [gross-net] / [gross]

Unseen defect and breakage were included in the cruise run as follows (based on cruisers estimate): 3%
for ES, 5% for ESD, 3% for TF and 0% for POL.

Unit volumes are calculated by the TIM program from cruise data that included tree counts by units.

Acreage of the cutting units was ArcGIS with 106 acres. Total Gross Sale Area determined by ArcGIS is
238 acres.
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Unit Volume: Harvest Unit Acres and Net Volume (CCF)

Unit Acres Net Live& ES&O POL
Dead ES &
Other

1 106 923 7

TIM Rounds to whole numbers combined volume

923 CCF/ 106 acres = 8.7 CCF Average Net Volume/Acre (ST)
7 CCF / 106 acres = .07 CCF Average Net Volume/Acre (POL)
930/ 106 acres = 8.7 CCF Average Net Volume/Acre (Combined)
92300 CF/ 3648 trees = 25.30 CF/tree (ST)

700 CF / 232 trees = 3.02 CF/tree (POL)

93000 CF / 3880 trees = 24 CF/tree (Combined)

Quadratic Mean Diameter: 14.5 from Report CP1 of NATCRS printout (ST)
6.6 from Report CP1 of NATCRS printout (POL)
14.1 from Report CP1 of NATCRS printout (combined)

Net Board Foot/Cubic Foot Ration: 4.998 BF/CF for ST (calculated from cruise volumes)
923 CCF x .4998 = 461 MBF Sawtimber
4.0 Net BF/ CF for POL (standard conversion rate)
7 CCF x .40 = 2.8 MBF POL
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APPRAISAL

A. Apprasial Data

Current TE sawtimber Appraisal Data — FSH 2409.22, 51.3; Bulletin No. BU231014, Zone 3 effective
November 7, 2014. The conifer sawlog appraisal direction is located in chapter 50 of FSH 2409.22,
amended by 2409.22-96-5.

Sawtimber-
Basic Data Period: 4th QTR CY 13-3rd QTR CY 14

Live ES
Base Period Price $17.08
Market Adjustment $1.45
Adjusted Base Period Price $18.53
Base Haul $70.13
Base RD Maintenance $6.28
Base Slash $0.88
Base Temp. RD $2.36

POL-

Current TE POL Appraisal Data — FSH 2409.22, 51.3; Bulletin No. BU231014, Zone 3 effective
November 7, 2014. The products other than sawlogs (POL) appraisal direction is located in chapter 71
and 74 of FSH 2409.22.

Basic Data Period: 4th QTR CY 13 - 3rd QTR CY 14

Live & Dead ES& O

Base Period Price $1.00
Market Adjustment $0.00
Adjusted Base Period Price: All Except Aspen: $1.00
Base Haul $0.00
Base RD Maintenance $4.48
Base Slash $0.63
Base Temp. RD $2.50
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B. Skid/Yard

The skid/yard cost adjustment (formerly called the logging cost adjustment) is now figured on the TEA
Appraisal System. It is based on the difference between the appraised sale and Regional average sale
diameter and sale volume per acre. (Reference FSH 2409.22, 51.3 and 51.61)

Database average dbh = 10.9

Database average volume per acre = 18.8 CCF/acre
Sale quadratic mean diameter = 14.5

Sale average volume per acre = 8.7 CCF/acre

D =10.9” - 14.5” = -4.4” dbh difference
V = 18.8 CCF/acre — 8.7 CCF/acre =10.1 CCF/acre difference

Skid/yard cost adjustment = $-1.44/CCF (applied to sawtimber volume only)

C. Haul Cost Calculation

Round Trip Minutes Time Per Mile and from FSM 2406.22 Sec. 44.1 Exhibit 1

1) Sawtimber: Haul to Montrose, CO

Round Trip Adjusted
Minutes One Way % % Time

Road Segment Class Grade Per Mile  Mileage Vol Delay In Minutes
Templ rd 5B3 2to-9 5.5 4 100 0 2.20
HWY 65 2B1 2 3.7 1.2 100 0 4.44
HWY65 2C1 -6t02 4.2 18.56 100 0 77.95
HWY 65 2B1 -4t01 3.6 9.9 100 0 35.64
HWY92 1A1 0 2.8 3.8 100 0 10.64
Hwy 50 1A1 0 2.8 1 100 100 5.60
Hwy 50 1A1 0 2.8 19.9 100 0 55.72
San Juan Ave 2B1 0 3.6 1 100 0 3.60
6530 Rd 2B1 0 3.6 1.7 100 0 6.12
Mill Road 3B2 0 4.9 0.1 100 0 0.49

Total 57.56 202.4

(Reference FSH 2409.22 ,44.1) Miles X % volume X (% increase + 100) x RT min./mi. / 10000.

58 (Rounded) Miles = 202 (Rounded up) RTM

202 RTM + 60 min delay time = 262 RTM

262 RTM X .1130/ccf/min = $29.61/ccf for sawtimber
Haul for POL =58 — 52 = 6 X $0.1700 = $1.02/CCF



D. Road Maintenance Cost

1) Road Maintenance: Costs are from the Cost Estimating Guide for Road Construction for Regions 2,
3, and 4, dated March 2013. All wage rates were downloaded from the Division of Labor website as
instructed by the Cost Guide (pg 7). Rate will be increased for two years for inflation at 3% to 2015.
All costs reduced 23% for construction overhead, profit and risk, increased account from inflation,
and increased 31.54% for timber purchaser overhead (TPOH).

2) Pre-Haul Maintenance: No pre-haul maintenance will be required.

3) Road Maintenance and Post-Haul Maintenance: Post Haul maintenance will be needed within the

parking lot of skyway.

Native surface and temporary roads generally need grading once every 500 CCF. Graveled roads
generally need grading once every 1000 CCF.

“Times maintained” in the following table include post-haul maintenance.

Road Segment miles CCF Times maintained | Maintained miles
Temp. Rd 1 1 684 1 1
Temp. Rd 2 5 246 0 0
Parking area .06 930 2 12

Assumptions:

1. Roads to be maintained per B5.3 and C5.31#
2. Blade one mile in 2.0 hours

3. Labor to clean and repair ditches, remove rocks, etc.
4. Labor and operator have other work to round out days when full days are not worked on road

maintenance.

5. Use pickup truck 2 hours per 10 hours of work

6. Move in cost figured for 2 times. Any additional maintenance will occur without moving
equipment. 2 X 2 hours = 4 hours

7. 1.12 miles x 2 hours per mile for grader and labor = 2.5 hours

8. Pick up use 2 hours per 10 hours = 1 hours

Road Maintenance

Work Item Equipment Rental Hours Item Cost
Rates

Laborer $ 15.00/Hour” 25 $37.50
4x4 gas PU $ 23.09/Hour” 1 $23.09
Grader Operator $ 34.89/Hour” 2.5 $87.23
Deer 770C Grader $ 56.20/Hour” 2.5 $140.50
Semi/Lowboy Driver $ 24.31/Hour” 4 $97.24
Truck w/lowboy (50 ton $ 112.35/Hour” 4 $449.40
capacity)
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1)

Subtotal $834.96

Less OH, profit / risk @

23%. $678.83
Increase 31.54% for

TPOH $892.93

* Inflated @ 3% for 2 years from 2013 cost guide.
Surface Rock Replacement: Will not be required. This parking lot will be re-worked after timber sale
with use of other funds.
2) Snow Removal
It is unlikely that snow plowing will be necessary during the normal Operating Season, therefore,

a cost adjustment is not necessary for this timber sale. (FSH 2409.22, Section 44.23)

3) Road Maintenance Summary

Pre-haul Maintenance = $ 0.00

Purchaser Road Maintenance (Post haul) = $ 892.93
Surface Rock Replacement Deposit = $ 0.00
Snow Removal = $ 0.00
Total Cost = $ 89293

$892.93/930 CCF = $0.96/ CCF total for Road Maintenance

E. Sale Slash Disposal

See the Brush Disposal Treatment Plan FS-2400-62 for calculations of the contract deposit costs.
Allowance is not accounted for piling slash and scarification within group selections openings. Normally
this is accomplished during operations.

Required deposits: $2.31/CCF

F. Temporary Roads

As estimated in the Logging Plan, 1.5 mile of constructed temporary roads will be needed to complete
this sale. See Logging Plan Map for estimated locations. All temporary roads follow an existing foot
print from the Skyway cross-county groomed trail. Groomed trails are at 16 -20 feet in width.

Costs are from the Cost Estimating Guide for Road Construction for Regions 2, 3, and 4, dated March
2013. All wage rates were downloaded from the Division of Labor website as instructed by the Cost
Guide (pg 7). Rate will be increased for two years for inflation at 3% to 2015. All costs reduced 23% for
construction overhead, profit and risk, increased account from inflation, and increased 31.54% for timber
purchaser overhead (TPOH).
Assumptions:

1. Awverage slopes are less than 10%.
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2. Little to not timber volume on temporary road sites. Light clearing and grubbing is estimated.

3. Estimate of 15 drainage dips will be installed on temporary roads.

1) Road Location

Road location is identified. Temp roads will follow existing foot print of cross-country ski-trails. The

existing clearing is about 20 feet in width.

2) Clearing

Costs or based on road reconstruction
All roads are on 0 to 10% slopes.

Avrea within clearing limits = 7,920 feet of road x 20 feet wide = 158,400 ft* / 43,560 = 3.6 acres.

Acres to be cleared = 3.6

Clearing of exsiting roads

Description

Units / estimated cost

Production Rate for Extra Light 1 hours/ mile

Cost of 2 laborers, pickup and an excavator per mile $ 193.88/ hour

Percentage labor 50%

Davis Bacon wage adjustment none

Topographic factor for 15% slope .8

Total cost per mile $ 155.10

Total Cost = $155.10/mile x 1.5 miles = $232.62

3) Finishing

1 hour per mile to grade X 1.5 miles = 3 Hours

Road Maintenance

Work Item Equipment Rental Hours Item Cost
Rates

Laborer $ 15.00/Hour” 3 $45.00

4x4 gas PU $ 23.09/Hour” 1 $23.09

Grader Operator $ 34.89/Hour” 3 $104.67

Deer 770C Grader $ 56.20/Hour” 3 $168.60

Subtotal $251.36

Less OH, profit/ risk @

23% $204.36

Increase 31.54% for

Total cost = $268.82
4) Seeding Costs

Area within clearing limits = 7,920 feet of road x 20 feet wide = 158,400 ft? / 43,560 = 3.6 acres.

Seed cost is calculated from locale seed rates.
$100/Ac seed X 3.6 acres = $360.00
1 labor to spread seed @ 3 hours per mile




$15.00/hr x 4.5 hours = $67.50
Total seeding = $427.50

5) Drainage and erosion control

It is estimated that 8 rolling dips will be needed based on length and slope of each segment (FSH 2509.25,
13.3). The cost of each rolling dip is expected to be $150 each from engineers cost estimate.

Rolling dip installation

Description

Units / estimated cost

Temporary road. 7920 feet
Number of rolling dips 8

Cost of installation per dip. $ 150.00
Davis-Bacon Adjustment Factors none
Total cost per rolling dip $150.00

Total cost = $ 150.00 x 8 dips = $ 1,200.00

7) Obliteration of temporary roads

All temporary roads used for this sale will be closed. B6.63 requires the purchaser to remove bridges and
culverts, eliminate ditches, out-slope roadbed, remove ruts and berms, block the road to normal traffic,
and build cross ditches and water bars as directed. Fills are to be removed to the extent necessary to
permit normal maximum flow of water. C5.34# requires the purchaser to obliterate temporary roads by
"all methods in B6.63 plus restore to original contour where feasible, rip and seed the roadbed, pull
material from the fill slope and brow of the cut slope onto the running surface of the road.

Temporary road obliteration

Description Units / estimated cost
Temporary road. 1.5 miles

Rip road bed. $ 350/ mile
Davis-Bacon Adjustment Factors (Delta Co.) 25% labor. none

Total cost per mile $ 350.00

Total cost = $ 350.00 x 1.5 miles = $525.00

8) Mohilization costs

Mobilization costs are estimated to be 10% of total temporary road costs, and cover all mobilization costs

of road work to be performed.

Mobilization costs

Project cost items

Units / estimated cost

Temporary road location. $0.00
Clearing costs. $232.62
Finishing $ 268.82
Seeding $ 427.50
Rolling dips. $1,200.00
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Obliteration. $525.00
Total costs for temporary roads $2,653.94
10.5% for mobilization costs to purchaser. $ 278.66

Total mobilization costs = $ 278.66

Sum of all Temporary Road Cost Allowances to Purchaser

Temporary road costs for Tower Salvage TS

Project cost items

Units / estimated cost

Temporary road location. $0.00
Clearing costs. $232.62
Finishing $ 268.82
Seeding $427.50
Rolling dips. $1,200.00
Obliteration. $525.00
Mobilization. $ 278.66
Total costs for temporary roads $2,932.60
Less profit (10%) (divide by 1.10)

Subtotal $2,666.00
Increase TPOH (31.54%)

Total Temporary Roads Cost Allowance $ 3,506.86
Total Temporary Roads Cost Allowance / mile $2,337.91
Total Temporary Roads Cost Allowance / CCF (930CCF) $3.77
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G. Unusual Adjustments
1. Skid Distance Adjustment (FSH 2409.22, 51.6)
The average skid distance for this sale is 450 feet; therefore no adjustment.

2. Sorting and Handling (FSH 2409.22, 51.6)

This sale contains a total of 6 CCF of POL (<1% of sale volume). No adjustments for sorting and
handling.

3. High Risk (FSH 2409.22, 51.6)
Normal operating season is more than 4 months. No adjustments are needed.

4. Deterioration Live Unusual Adjustment (FSH 2409.22, 51.6):

Calculations to determine deteriorating live sawtimber is based on a letter from the Regional
Office dated August 11, 2004. The letter states “the appraiser will estimate the amount of the
recent dead volume that will move into the older dead category by the mid point of the contract
term.”

Refer to Adjustment for Deteriorating Timber spreadsheet for calculations
Live ES, 50% deterioration for bark beetle attacks

ESR, 50% deterioration at mid point to dead

From spreadsheets

ES = (-)$19.03 applied to ES & Other sawtimber

5. Skidding Adjustment: Designated skid trails will be spaced at least 75 feet apart. This will result
in strips between skid trails that may require some pulling cable from the skidder.

Assumptions:

1/6 of the sale volume would need to be cabled.

10 CCF a day for a laborer

8 hours per day for a laborer

930 CCF/6 = 155 CCF/10 CCF per day = 15.5 days
Laborer at $15.00/hour X 8 hours X 15.5 days = $1,860.00
X 1.3154 = $2,446.64

/930 CCF = (-)$2.63/CCF

6. Flagger
A flagger will be required at the intersection of Highway 65 and NFSR 118. The sight distance
coming onto the highway is limited to the west of the intersection.
Time for labor to flag:
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Assume two laborers:
Laborers at approximately 100 feet from intersection of hwy 65 and NFSR 118.

30 minutes/haul.

Estimate of 93 loads
One pick up to drive to intersection

Flagger
Work Item Equipment Rental Hours Item Cost

Rates
Laborer $ 15.00/Hour 46.5 $697.50
3/4-ton 4x4 gas PU $ 23.09/Hour 46.5 $1,073.69
Subtotal $1,771.19
Less OH, profit / risk @
23% $1,439.99
Increase 31.54% for
TPOH $1,894.16
Total $1,894.16

$1,894.16 / 930 CCF = $2.04/CCF

Total Unusual Adjustments:
ES & O sawtimber: $19.03 + $2.63 + $2.04 = (-)$23.70
POL: $2.63 + $2.04 = (-)$4.67

H. Quality Adjustment (BU231112)

Haul cost adjustment for each species will be capped at +$25.00. If the base cost for species exceeds
the sale haul cost for that species by more than $25.00, a negative quality adjustment will be made for

the amount by which the Sale Haul Cost Adjustment exceeds $25.00.

ES — Base Haul Cost = $70.13
ES — Sale Haul Cost = $29.61

$70.13 - $29.61 = $40.52
$40.52 - $25.00 = - $15.52 quality adjustment for ES

Competition Factor (FSH 2409.55, 51.3, BU231112)

Live & Dead ES & O sawtimber
All except PP and Aspen POL

$1.85/CCF
$0.10/CCF

Specified Roads
There is no specified construction related to this sale.

. Minimum Rates (FSM 2431.31b)

Live & Dead ES & O sawtimber ~ $18.96/CCF
All except PP and Aspen POL $1.00/CCF

. Fire Precautionary Period (AT9)
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June 1 — November 30

. Fire Suppression Reinforcement (AT10)
From the furthest corner of the sale to the appraised mill is 58 miles; rounded to the next 5 miles, 60
miles will be used.

. Purchasers Obligation for fire (AT11)
Western Area Wage Rate for AD-C, type 2 firefighter = $17.40/hr (FSH 5109.34 — Interagency Fire
Business Handbook, section 13.6, ID 5109.34-2007-1)

Estimate: woods crew = 3 people

3 people X $17.40/hr X 12 hr shift X 3 Days = $1,879.20
Rounded to the nearest hundred = $1,900.00

. Termination Date (AT12)
Termination date for this sale will be November 30, 2017. (R2 supplement No. 2409.18-2006-2,
section 53.4)

. Performance Bond Calculation (AT14)
There are two methods of calculating the performance bond per FSH 2409.18, 54.1. The larger of the
two calculations is used for the minimum performance bond.
Method | — Bond based on 10% of Advertised Stumpage Value:
$1,752.55 Calculated in bid guarantee section
Round up to the next thousand $2,000.00

Method Il — Bond based on Penal Sum, work required for 1 logging season (w/o TPOH):

Assumptions:
a) Sale Volume/ | season: 930 CCF / 2 operating seasons = 465 CCF
b) Seeding costs for all temporary roads in one season (all roads in a season typically
seeded in the Fall) 1.5 miles of temporary roads = $427.50
c) Erosion control (rolling dips): $1,200.00
d) Obliteration of temporary roads. $525.00

** This is for road maintenance before TPOH and FSOH, and does not include rock replacement,
dust abatement, or regular maintenance deposits, estimated for one season.

Total = $2,152.50
Round up to next thousand = $3,000.
The greater of Method | or Method Il is: $3,000.

. Distribution of Funds

Stumpage at advertised rates:

Live & Dead ES & Other sawtimber $18.98/CCF X 923 CCF =$17,500.08
Live & Dead ES & Other POL $1.00/CCF X 7CCF= $7.00
Minimum to NFF ($0.25/CCF X 930 CCF): $ 23250
Less Essential KV: $ 0.00
Remainder available for NFF, KV or SSF: $17,274.58
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Less non-essential KV:
Remainder available for SSF:

$17,000 (includes 35.5% OH)
$274.00
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